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United States Environmental
Protection Agency
Washington, DC 20460

S0 ST, Interagency Agreement/
g "‘ % Amendment
%%, .;«5 Part 1 - General Information
L prot®

1. EPA IA Identification Number
DW-96-94206301 - 6

2. Funding Location
by Region EPA R2

3. Other Agency IA ID Number (if known) 4. Awarding Office

IASSC West
5. Type of Action 6. |A Specialist:
No Cost Amendment Aaron Simril

206-553-0459
Simril. Aaron@epa.gov

7. Name and Address of EPA Organization
US Environmental Protection Agency
IASSC West

1200 Sixth Avenue, Suite 900, OMP-145

Seattle, WA 98101

8. Name and Address of Other Agency
U.S. Army Corps of Engineers EM CX
1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)

Omaha, NE 68102-9200

9. DUNS: 029128894 10. BETC: DISB

11. DUNS: DOD964126 |12- BETC: COLL

13. Project Title and Description

Cornell-Dublier Electronics Superfund Site, OU1, Remedial Action

Remedial Action Activities at the Cornell-Dublier, Operable Unit 1, Superfund Site, South Plainfield, New Jersey: The U.S. Army Corps of Engineers New York
District will continue remedial action activities at the Cornell-Dublier Electronics, OU1, Superfund Site (EPA ID: NJD981557879).

This amendment extends the budget/project period to 12/31/14 and updates the |IA Terms and Conditions.

14. EPA Project Officer (Name, Address, Telephone N
Justin Gottesman

290 Broadway (ERRD/PSB/CMS)

New York, NY 10007-1866

212-637-4303

E-Mail: gottesman.justin@epa.gov

FAX: 212-637-3083

umber)

15. Other Agency Project Officer (Name, Address, Te
Marvene L. Seaman

1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)
Omaha, NE 68102-9200

402-697-2425

E-Mail: Marvene.L.Seaman@usace.army.mil

FAX: 402-697-2613

lephone)

16. Project Period: 09/30/2005 to 12/31/2014

17. Budget Period: 09/30/2005 to 12/31/2014

18. Scope of Work (See Attachment)

The Scope of Work remains the same.

Diego Garcia is the EPA RPM for this project and he can be reached at 212-637-4947.

19. Employer/Tax ID No. 520852695 |20. CAGE No: 347A4

21. ALC: 68-01-0727

22. Statutory Authority for Transfer of Funds and | nteragency Agreement
CERCLA: Secs. 105(a)(4) & 115 and Executive Order 12580

23. Other Agency Type
Federal Agency

24. Revise Reimbursable Funds and Direct Fund Cites (only complete if applicable)
Previous Funding This Action Amended Total

Revise Reimbursable (in-house) 967,500 967,500
Direct Fund Cite (contractor) 2,532,500 2,532,500
Total 3,500,000 3,500,000

Funds Previous Amount Amount This Action Total Amount
25. EPA Amount $3,500,000 $0 $3,500,000
26. EPA In-Kind Amount $0
27. Other Agency Amount $0
28. Other Agency In-Kind Amount $0
29. Total Project Cost $3,500,000 $3,500,000
30. Fiscal Information

Treas. Symbol DCN FY Appropriation Budget Org PRC Object Class | Site/Project Cost Org Ob/De-Ob Amt

EPA Form 1610-1 (Rev. 11-09) . Previous editions are obsolete.
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EPA IAG Identification No

. DW-96-94206301 - 6

Page 2

(Identify all equipment costing $1,000 or more)

Part Il - Approved Budget EPA IAG ldentification Number
DW-96-94206301 - 6
31. Budget Categories Itemization of Itemization of This In-Kind Itemization of Itemization of Total
All Previous Actions Action This Action Project Cost to Date
(a) Personnel $355,291 $355,291
(b) Fringe Benefits $189,115 $189,115
(c) Travel $2,000 $2,000
(d) Equipment $0 $0
(e) Supplies $0 $0
(f) Procurement / Assistance $2,532,500 $2,532,500
(g) Construction $0 $0
(h) Other $60,727 $60,727
(i) Total Direct Charges $3,139,633 $0 $0 $3,139,633
(i) Indirect Costs: $360,367 $0 $0 $360,367
Charged - Amount
Rate: %
Base: $
Not Charged:
Funds-Out: Not charged by Other Agency
Estimate by other Agency
Amount $
(k) Total $3,500,000 $0 $0 $3,500,000
(EPA Share 100.00 %)
(Other Agency Share 0.00 %)
32. How was the IDC Base calculated?
33. Is equipment authorized to be furnished by EP A or leased, purchased, or rented with EPA funds? [ ] vesD< No

34. Are any of these funds being used on Procure/

Assistance agreements?

X YesD No

Type of Procure/Assistance Agreement

Contract

Contractor/Recipient Name (if

Total Procure/Assistance Amount Under This Project

Percent Funded by EPA (if known)

known)
TBA 2532500 100
Total $2,532,500.00
Part 11l - Funding Methods and Billing Instructions
35 (Note: EPA Agency Location Code (ALC) - 68010727)

% Disbursement Agreement

Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial Management

Office, Cincinnati, OH 45268-7002:

@ Repayment

% Monthly

[] Quarterly

[] Upon Completion of Work

D Advance

Only available for use by Federal agencies on working capital fund or with appropriate justification of need for this
type of payment method. Unexpended funds at completion of work will be returned to EPA. Quarterly cost reports
will be forwarded to the Financial Management Center, EPA, Cincinnati, OH 45268-7002.

D Allocation Transfer-Out

Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior
approval by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA Hdgtrs.
Forward appropriate reports to the Financial Reports and Analysis Branch, Financial Management Division,

PM-226F, EPA, Washington, DC 20460.

36. D Reimbursement Agreement
j Allocation Transfer-In

D Repayment

D Advance

Other Agency's Billing Address (include ALC or Stat

ion Symbol Number)

Other Agency's Billing Instructions and Frequency

EPA Form 1610-1 (Rev. 11-09) . Previous editions are obsolete




EPA IAG lIdentification No .DW-96-94206301-6 Page 3

Part IV - Acceptance Conditions EPA Identification Number

DW-96-94206301 - 6

37. Terms and Conditions, when included, are locate  d at the end of the 1610-1, or as an attachment.

Part V - Offer and Acceptance
Note: A) For Fund-out actions, the agreement/amendment must be signed by the other agency official in duplicate and one original returned to the Grants
and |IA Management Division for Headquarters agreements or to the appropriate EPA Regional 1A administration office within 3 calendar weeks after receipt or

within any extension of time that may be granted by EPA. The agreement/amendment must be forwarded to the address cited in item 29 after acceptance
signature.

Failure to return the properly executed document within the prescribed time may result in the withdrawal of offer by EPA. Any change to the
agreement/amendment by the other agency after the document is signed by the EPA Award Official, which the Award Official determines to materially alter
the agreement/amendment, shall void the agreement/amendment.

B) For Funds-In actions, the other agency will initiate the action and forward two original agreements/amendments to the appropriate EPA program office for
signature. The agreements/amendments will then be forwarded to the appropriate EPA IA administration office for signature on behalf of the EPA. EPA will
return one original copy after acceptance returned to the other agency after acceptance.

EPA IA Administration Office (for administrative as sistance) EPA Program Office (for technical assistance)
38. Organization/Address 39. Organization/Address

U.S. Environmental Protection Agency US Environmental Protection Agency

IASSC West R2 - Region 2

1200 Sixth Avenue, Suite 900, OMP-145 9

Seattle, WA 98101 290 Broadway

New York, NY 10007-1866
Award Official on Behalf of the Environment Protect ion Agency
40. Digital signature applied by EPA Award Officia || Armina K. Nolan - Manager - Grants and Interagency Agreements Unit Date
12/03/2012
Authorizing Official on Behalf of the Other Agency

41. Signature Typed Name and Title Date

EPA Form 1610-1 (Rev. 11-09) Previous editions are obsolete.



DW-96- - 94206301 - -6 Page 4
Administrative Conditions

USACE Special Terms and Conditions - updated March 2012

The USACE agrees to meet the site-specific financial management and recordkeeping responsibilities
contained in EPA’s “Superfund Financial Management and Recordkeeping Guidance for Federal
Agencies” (January 1989).

1. Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on
CERCLA response actions and related obligations of CERCLA funds for these actions. In addition,
CERCLA, as amended, authorizes EPA to recover from responsible parties all government costs incurred
during a response action. In order to help assure oversight and successful recovery of CERCLA funds,
both USACE and EPA have responsibilities under this agreement. The USACE accounting system reports
must be supported by site - and activity-specific cost documentation. The USACE will organize and
retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements,
evidence of payment, audit reports) as follows:

a. Direct Costs

Payroll - timesheets or timecards to support hours charged to a particular site, including the
signature of the employee and/or the employee’s supervisor.

Travel - travel authorizations (including purpose of trip), local travel vouchers, traveler’s
reimbursement vouchers, carrier bills (including airline tickets), government owned vehicle
bills, appropriate receipts for hotel, car rental, etc., proof of payment. Proof of payment is
satisfied by providing a copy of the accomplished Standard Form (SF) 1166 “Voucher and
Schedule of Payment” or equivalent.

Contractor Services - copies of contracts, requests for proposals (RFPs), detailed evaluations of
contractor bids, contractor invoices, USACE project officer approvals of invoices, and proof of
payment. Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or
equivalent.

Supplies and Equipment - EPA authorizations to purchase non-expendable property of $1,000 or
more, vendor invoices, proof of payment, and hourly records of equipment use, when
applicable.

Any other direct costs not included in the above categories.
b. Indirect Costs

If indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations
of indirect costs charged to a site will be retained by the USACE.

Under this IA, the USACE certifies: 1) that any indirect costs included in billings to EPA represent, in
accordance with GAO principles, indirect costs that would not have been otherwise incurred by the
USACE, or 2) that explicit Congressional authority exists for charging other than incremental costs of
performance.

2. Reporting Requirements

a. EPA regions and staff who are developing the IA should consider the anticipated project scope,
schedule and costs, and discuss with the performing agency the appropriate level of detail for monthly
reports, and agree on the content and format. EPA will use these reports as a tool to monitor site
activities.



b. The USACE will provide monthly progress reports to the EPA Project Officer and to the EPA Remedial
Project Manager. The format and contents for monthly progress reports will follow recommendations
provided in EPA’s March 2008 OSRTI guidance memorandum entitled: “Monthly Project Reporting for
Superfund Interagency Agreements to the U.S. Army Corps of Engineers”. The monthly progress reports
should minimally contain the following:

A cover letter which includes the Site Name and IA Number.
Summary of work performed for current period.
Estimate of the percentage of the project completed.

Accounting of funds expended during the reporting period and on the project to date, which
includes budget category cost breakdown.

Summaries of all change orders and claims made on contracts during the reporting period.

Summaries of all contacts with representatives of the local community, public interest groups,
or State government during the reporting period.

Summaries of all problems or potential problems encountering during the reporting period.
Projected work for the next reporting period.
Copy of the SF 1080 billings statement clearly marked “copy”.

c. The USACE will submit a complete and signed Request for Reimbursement (SF-1080) to the EPA
Financial Management Center, Cincinnati (CFMC), containing, as appropriate, USACE cost by budget
category identified by site, site-specific account number, and IA number. The USACE will follow the
procedures contained in EPA’s OERR Directive, Memorandum 9295.2-04 entitled “EPA/U.S. Army Corps
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods” (available at the following
website: http://www.epa.gov/superfund/cleanup/pdfs/rdra/payment.pdf). Upon receipt of the USACE
certified bills, CFMC processes payment to USACE. Payment will be made within 5 days of receipt and
without certification by the EPA Regional Program Office except for final billings. The USACE project
manager will provide one copy of the SF 1080 billings clearly marked “copy” with the monthly
status report to the EPA Project Officer and one copy to the EPA Remedial Project Manager. If EPA
detects any apparent discrepancies with the payment request, the problem should be discussed and
resolved with the USACE Project Manager. Any changes required to subsequent payment requests will
be documented in a memorandum from the EPA Project Officer to the USACE project manager.

d. The USACE will provide a final inventory of property, within one month of the end of the Interagency
Agreement performance period, describing the condition of each item. The USACE will require all
contractors to provide a final inventory of property prior to their final contract payment. If the
duration of the project is greater than one year, USACE will provide an annual inventory of all property
acquired by or furnished to USACE with EPA funds.

3. Cost Recovery

In the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department
of Justice (DOJ) a cost documentation package detailing site-specific costs and including copies of the
back up documentation. In some cases, these requests from EPA or DOJ may require that this
documentation to provided in less than thirty days. If additional time is required to comply with a
request, the USACE will negotiate with EPA or DOJ a schedule for responding. The USACE will provide
EPA with a contact for obtaining necessary site-specific accounting information and documentation.

4. Cost Collection Upon Cancellation

If EPA cancels the IA, the USACE is authorized to collect costs incurred prior to cancellation of the IA
plus termination costs, up to the total payment amount provided for under the agreement.



5. Record Retention Requirements

The USACE will retain the documents describe in these “Special Conditions” for a minimum of thirty
years after submission of a final SF 1080 for a site or sites, after which USACE must obtain written
permission from the authorized EPA official before disposing of any of the records. The USACE will
require all contractors entering into cost reimbursable type contracts to establish and maintain cost
documentation as described above.

6. Audits

a. Superfund cost documentation information must be available for audit or verification upon request of
authorized auditing agencies.

b. If an audit determines that any direct or indirect costs charged to EPA by the USACE are unallowable,
the USACE will notify EPA immediately following the release of the audit.

7. Final Inspection and Certification

The EPA Remedial Project Manager and Project Officer will participate in the final project inspection,
as deemed necessary, to ensure all activities identified in the statement of work have been
implemented. At project completion, the EPA Remedial Project Manager and Project Officer will
review the final monthly and financial reports provided by the performing agency. If appropriate, EPA
will initiate the IA closeout process.

8. Financial Closeout

Within six months after completion of the projects/activities, the USACE will send a letter to EPA
Regional IA Coordinator stating that the project has been completed and give the total amount of funds
utilized and the amount of excess funds to be deobligated and returned to EPA.

9. Other EPA Involvement

a. If the Direct Fund Cite Method applies, payment by EPA to USACE contractors is contingent upon
receipt of a USACE certified payment request. Reimbursement to USACE for in-house costs is

contingent upon receipt of a USACE certified reimbursement request (SF 1080).

b. If the Direct Fund Cite Method does not apply, reimbursement to USACE for all costs (contract and
in-house) is contingent upon receipt of a USACE certified reimbursement request (SF 1080).

c. Final project payments for specific contracts and in-house cost should be reviewed and approved by
the EPA Regional Program Office.

10. Procurement

If this IA includes assisted acquisitions, EPA will coordinate with the performing agency prior to
issuance of a contract solicitation, request for proposals under an existing contract or issuing a task
order under an existing contract, to ensure that any applicable agency-specific terms and conditions
are incorporated into the contract and that the statement of work is within the scope of this IA.

11. Equipment Disposition

EPA will hold title to all property acquired with Superfund monies. EPA will provide the USACE with
property disposition instructions upon termination of the IA and receive fair-market value for any
property disposed of or used for non-Superfund activities.

12. Minority Business Utilization

In accordance with Public Law 102-389, EPA’s policy requires, to the fullest extent possible, that at



least 8% of its overall Federal funding for prime and subcontracts awarded in support of authorized
programs be awarded to business concerns or other organizations owned or controlled by socially and
economically disadvantaged individuals, including historically Black colleges and universities and
women. In accordance with CERCLA, as amended (P.L. 99-499), Section 105, any Federal agency
awarding contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the
availability of minority contractors for participation in contracts. This includes but is not limited to:
contracts, subcontracts, SBA 8(a) awards and any subagreements.

Consistent with the above statutes and policy, the USACE agrees, in awarding contracts under this IA, to
comply with the utilization requirements for Minority Business Enterprises (MBEs) and Women’s Business
Enterprises (WBEs) set forth. USACE also agrees to comply with the Small Business Act, 15 U.S.C. 631 et
seq and the annual Small Business goals it negotiated with the Small Business Administration (SBA).

All reporting on MBE/WBE and small business accomplishments will be accomplished through the
existing federal contracting reporting mechanism, currently the "Federal Procurement Data System,
Next Generation (FPDS-NG)," which is available at: https://www.fpds.gov/fpdsng_cms/.

13. Project Specific Conditions

a. The USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in
which scope of the project and/or progress is discussed.

b. The USACE will invite the EPA RPM to participate in the contractor selection process, as appropriate.

c. The USACE will have final authority for contract bids, shop drawings and contract modifications that
may occur/be prepared during the course of the contract (within contingency fund limitations).

d. The USACE Project Manager will regularly brief the EPA RPM on the current status of the project.
Briefings will be monthly unless a different frequency is mutually agreed upon by both project
managers. Emphasis will be placed on project budget, expenditure rates, and schedule.

e. The USACE personnel and its contractors will have the appropriate safety training and be involved as
appropriate in a medical monitoring program as specified in 29 CFR Part 1910; 51 CFR 45663 - 45675;
and Section 125(e) of CERCLA, as amended.

f. All project deliverables will be reviewed by appropriate USACE and EPA personnel within 30 days
unless a different frequency is mutually agreed upon by both USACE and EPA Project Managers.
Shortened time frames may be appropriate in cases of expedited schedules.

g. Upon request, the USACE will, in a timely manner, submit to the EPA RPM all final negotiated
contracts and contract modifications with budget information.

h. Under situations where private contractors or subcontractors who are attempting to contract or are
under contract with USACE under this IA have claimed some information as Confidential Business
Information (CBI), USACE will ensure that such private contractors or subcontractors mark the
information as CBI or similar claim of confidentially. The USACE will then inform EPA immediately in
writing when such a claim has been received, and forward the information marked CBI to EPA for EPA
review. EPA’s Office of General Counsel or Office of Regional Counsel will then decide whether the CBI
claim is valid. If EPA determines that the information is CBI, USACE and EPA cannot release that
information under the Freedom of Information Act (FOIA). If USACE or EPA did not ask the private
contractors or subcontractors to identify CBI in its document submittals, and there is a FOIA request,
USACE or EPA will have to go back to the private contractors or subcontractors and ask them to identify
any CBI. If any questions arise regarding whether or not information is releasable under FOIA, USACE
and EPA staff should request that the EPA Project Officer managing the IA contact EPA’s Office of
General Counsel or Office of Regional Counsel, or the local EPA FOIA Officer, for assistance.

i. If the EPA Project Officer changes during the period of performance of the IA, EPA should submit an
IA Amendment Form as soon as the change occurs.



j. On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with EPA, to
assess work assigned to USACE through the IA during the calendar year. The purpose of this feedback
survey is to assess the performance of USACE in carrying out assigned Superfund work during the
calendar year. The survey includes survey questions that would be filled out by the RPM regarding
USACE performance under the IA. For any sites where an RPM provides a low rating of ‘1’ or ‘2’ for any
response to this feedback survey, USACE Headquarters will request that the USACE Project Manager
contact the RPM to discuss the reasons for that rating and work out how to best resolve the problems or
issues raised by the RPM.

14. Resolution of Disagreements

Should disagreements arise on the interpretation of the provisions of this agreement or amendments
and/or revisions thereto, that cannot be resolved at the operating level, the area(s) of disagreement
shall be stated in writing by each party and presented to the other party for consideration. If
agreement or interpretation is not reached within 30 days, the parties shall forward the written
presentation of the disagreement to respective higher officials for appropriate resolution.

If a dispute related to funding remains unresolved for more than 30 calendar days after the parties have
engaged in an escalation of the dispute, disputes will be resolved in accordance with instructions
provided in the Treasury Financial Manual (TFM) Volume I, Part 2, Chapter 4700, Appendix 10, available
at http://www.fms.treas.gov/tfm/index.html.

If USACE and EPA cannot concur nor conditionally concur regarding any aspect of work associated with
EPA and USACE activities under this IA, such disputes shall be resolved at the lowest level possible
within EPA and USACE. In such instances, USACE district or division staff may sequentially elevate the
matter to the Commander of the USACE district or division office that is managing the IA for resolution,
and EPA regional or headquarters staff may sequentially elevate the matter to the Director of EPA’s
Superfund or Waste Management Division with the EPA regional or headquarters office that is managing
the IA for resolution.

15. Quality Assurance

If this IA involves the collection, generation, or use of environmental data or information, then a
Quality Management Plan (QMP) and a Quality Assurance Project Plan (QAPP) must be developed and
used in accordance with existing Regional and National Program Office QA policies, guidelines, SOPs,
etc. Within these broad QM/QA guidelines, specific requirements for a given project will be detailed in
the Statement of Work (SOW) as an attachment to each IA. If mutually agreed, QMPs may address
multiple projects and be submitted periodically, rather than project specifically. The USACE is
responsible for reviewing and approving any contractor work for consistency with these QA
requirements. Any guidance referenced herein will be superseded by updates or new
Requirements/Guidance as they become available. EPA may perform periodic Quality System and/or
project-related assessments. The most recent QMP and QAPP Guidance and Requirements can be found
at: http://www.epa.gov/fedfac/documents/qualityassurance.htm and with QMP guidelines found under
“Uniform Federal Policy for Implementing Quality Systems” and QAPP guidelines as “Part 1: UFP QAPP
Manual” and also at Part 2A, Part 2A(e), and Part 2B.

16. Lab Certification Requirements

It is It is required that any environmental laboratory utilized by the USACE shall be currently certified
or accredited for the matrix and analysis which are to be conducted for any work performed pursuant
to this IA, by one of the following accreditation/certification programs: National Environmental
Laboratory Accreditation Program (NELAP), American Association for Laboratory Accreditation (AALA), a
current certification issued by a program conducted, or approved, by a State and acceptable to USEPA,
or the contracted laboratory is currently participating in the USEPA Contract Laboratory Program.

17. Electronic Data Deliverables

When conducting work for Region 2, USACE will provide electronic submittal of sampling and geologic



data in accordance with R2 policies, guidelines, and formats. The R2 Electronic Data Deliverable (EDD)
is a standardized format for all submittals. The USACE is responsible for reviewing and approving any
USACE contractor work for consistency with R2 EDD requirements. The R2 EDD Guidance and
Requirements includes instruction manuals and data submission and validation files. The most recent
EDD Guidance and Requirements can be found at: http://www.epa.gov/region02/superfund/medd.htm.

18. Green Remediation Requirements

The USACE shall shall use technologies and practices that are sustainable in accordance with EPA Region
2 Clean and Green policy (March 2009) found at http://epa.gov/region2/superfund/green remediation/
. At the direction of the EPA RPM or EPA Project Officer, the USACE shall incorporate requirements for
the appropriate practices into the terms of its contracts consistent with the EPA Region 2 Clean and
Green policy. The USACE shall report monthly on the use of these technologies and practices, including
the associated quantities of materials reduced, reused, or recycled as a direct result of these practices,
for all remedial activities conducted under this IA within its monthly status report submission.

19. Sufficient Progress

EPA expressly reserves the right to terminate the IA for failure to make sufficient progress so as to
reasonably ensure completion of the project within the project period, including any extensions. EPA
will measure sufficient progress by examining the performance required under the Statement of Work,
the time remaining for performance, and/or the availability of funds necessary to complete
performance. In exercising this right to terminate, EPA will follow the procedures for terminating the
IA in Terms and Conditions.

END OF DOCUMENT
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United States Environmental
Protection Agency
Washington, DC 20460

1. EPA 1A ldentification Number
DW-986-84206301 - 6

2. Funding Location
by Region EPA K2

@*ﬁ‘} 3%:?_ Interagency Agreement/ | 3- Other Agency IAID Number (if known)  [4, Awarding Office
S n
% 2 5. Type of Action 6. IA Specialist:
Pug . Part 1 - General information No Cost Amendment Aaron Simril
22

206-553-0459
Simril. Aaron@epa.gov

7. Name and Address of EPA Organization
U8 Environmental Protection Agency

IASSC West

1200 Sixth Avenue, Suite 800, OMP-145

Seattle, WA 98101

8. Name and Address of Other Agency
U.S. Army Corps of Engineers EM CX
1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)

Omaha, NE 88102-9200

9. DUNS: 029128894 10. BETC: DISB

11. DUNS: DOD964126 |12. BETC: COLL

13. Project Title and Description

Cornell-Dublier Electronics Superfund Site, OU1, Remedial Action

Remedial Action Activities at the Cornell-Dublier, Operable Unit 1, Superfund Site, South Plainfield, New Jersey: The U.S. Army Corps of Engineers New York
District will continue remedial action activities at the Cornell-Dublier Electronics, OU1, Superfund Site (EPA 1D: NJD981557879).

This amendment extends the budget/project period to 12/31/14 and updates the IA Terms and Conditions.

14. EPA Project Officer (Name, Address, Telephone Number)
Justin Gottesman

290 Broadway (ERRD/PSB/CMS}

New York, NY 10007-1866

212-637-4303

E-Mail: gottesman justin@epa.gov

FAX: 212-637-3083

15. Other Agency Project Officer (Name, Address, Telephone)
Marvene L. Seaman

1616 Capitol Ave., Suite 9200 {CEHNC-CX-ES)

Omaha, NE 68102-9200

402-697-2425

E-Mail: Marvene . L.Seaman@usace.army.mil

FAX: 402-697-2613

16. Project Period: 09/30/2005 to 12/31/2014

17. Budget Period: 09/30/2005 to 12/31/2014

18. Scope of Work {See Attachment)

The Scope of Work remains the same,

Diego Garcia is the EPA RPM for this project and he can be reached at 212-637-4847.

19. Employer/Tax ID No. 520852695 [20. CAGE No: 347A4

|21. ALC: 68-01-0727

22. Statutory Authority for Transfer of Funds and Interagency Agreement
CERCLA: Secs. 105(a)(4) & 115 and Executive Order 12580

23, Other Agency Type
Federal Agency

24. Revise Reimbursable Funds and Direct Fund Cites (only complete if applicable)
Previous Funding This Action Amended Total
Revise Reimbursabie (in-house) 967,500 967,500
Direct Fund Cite (contractor) 2,532,500 2,532,500
Total 3,500,000 3,500,000
Funds Previous Amount Amount This Action Total Amount
25. EPA Amount $3,500,000 $0 $3,500,000
26. EPA In-Kind Amount $0
27. Other Agency Amount 30
28. Other Agency in-Kind Amount $0
29. Total Project Cost $3,500,000 $3,500,000
30. Fiscal Information
Treas. Symbol DCN FY Appropriation | Budget Org PRC Object Class | Site/Project | CostOrg | Ob/De-Ob Amt

EPA& Form 1613-1 (Rev. 11-09). Previous editions are obsolete.




EPA IAG ldentification No. DW-96-94206301 -6

Part Il - Approved Budget

Page 2

EPA IAG identification Number
DW-96-94206301 -6

{EPA Share 100.00 %)
{Other Agency Share 0.00 %)

31. Budget Categories Hemization of Itemization of This In-Kind ltemization of itemization of Total
All Previous Actions Action This Action Project Cost to Date
{a) Personnel $355,291 $355,291
{b} Fringe Benefits $189.115 $189,115
{c) Travel $2,000 $2.000
{d) Equipment $0 $0
{e) Supplies $0 30
{f} Procurement / Assistance $2,532,500 $2,532,500
{g) Construction 30 $0
{h) Other $60,727 $60,727
{i} Total Direct Charges $3,139,633 $0 $0 $3,139,633
{i} Indirect Costs: $360,367 $0 $0 $360,367
Charged - Amount
Rate: %
Base: $
Not Charged:
Funds-Out: Not charged by Other Agency
Estimate by other Agency
Amount $
{k) Total $3,500,000 $0 $0 $3,500,000

32. How was the IDC Base calculated?

{identify all equipment costing $1,000 or more)

34. Are any of these funds being used on Procure/Assistance agreements?

) YesD No

Type of Procure/Assistance Agreement

Contract

Contractor/Recipient Name (if

Total Procure/Assistance Amount Under This Project

Percent Funded by EPA (if known)

known)
TBA 2532500 100
Total $ 2,532,500.00
Part lli - Funding Methods and Billing Instructions
35. (Note: EFA Agency Location Code (ALC) - 68010727}

Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial Management

Office, Cincinnati, OH 45268-7002:

<] Repayment

M Monthly G Quarterly

L] Upon Completion of Work

[j Advance

Only available for use by Federal agencies on working capital fund or with appropriate justification of need for this
type of payment method. Unexpended funds at completion of work will be returned to EPA. Quarterly cost reports
will be forwarded to the Financial Management Center, EPA, Cincinnati, OH 45268-7002.

j Allocation Transfer-Out

Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior
approval by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA Hdqgfrs.
Forward appropriate reports to the Financial Reports and Analysis Branch, Financial Management Division,

PM-226F, EPA, Washington, DC 20460.

| 36. [_| Reimbursement Agresment
| Allocation Transfer-In

E Repayment L Advance

Other Agency's Billing Address {include ALC or Station Symbol Number)

Other Agency’s Billing Instructions and Frequency

EPA Form 16101 fRev. 11~6§). Previous eamons are obsolete




Part IV - Acceptance Conditions EPA Identification Number
DW-96-94206301 - 6

37. Terms and Conditions, when included, are located at the end of the 16101, or as an attachment.

Part V - Offer and Acceptance
Note:  A) For Fund-out actions, the agreement/amendment must be signed by the other agency official in duplicate and one original returned to the Grants
and IA Management Division for Headquarters agreements or to the appropriale EPA Regional |A administration office within 3 calendar weeks after receipt or

withirt any extension of time that may be granted by EPA. The agreement/amendment must be forwarded to the address cited in item 29 after acceptance
signature.

Failure to return the properly executed document within the prescribed time may result in the withdrawal of offer by EPA. Any change to the
agreement/amendment by the other agency after the document is signed by the EPA Award Official, which the Award Official determines to materially alter
the agreement/amendment, shall void the agreement/amendment.

B) For Funds-In actions, the other agency will initiate the action and forward twe criginal agreements/amendments to the appropriate EPA program office for
signature. The agreements/amendments will then be forwarded to the appropriate EPA IA administration office for sugnature on behalf of the EPA. EPA will
return one original copy after acceptance returned to the other agency after acceptance.

EP& |A Administration Office (for administrative assistance} EPA Program Office {for technical assistance)
38. Organization/Address 39. Organization/Address

U.S. Environmental Protection Agency US Environmental Protection Agency

IASSC West R2 - Region 2

1200 Sixth Avenue, Suite 900, OMP-145 9

Seattle, WA 98101 290 Broadway

New York, NY 10007-1886
Award Official on Behalf of the Environment Protection Agency

40. Digital signature applied by EPA Award Official | Armina K. Nolan = Manager - Grants and Interagency Agreements Unit Date

12/03/2012

Authorizing Official on Behalf of the Other Agency

41. Signature Typed Name and Title Date

oo ‘ﬁg’\‘;\&é.ﬁ [ Josepgh D Sebdn, B pfy Db oy I Py Ly My 2\ ) 2oyl

EPA Form 1610-1 {Rev. 11809) Previbus editions are obsolete.
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Administrative Conditions

USACE Special Terms and Conditions - updated March 2012

The USACE agrees to meet the site-specific financial management and recordkeeping responsibilities
contained in EPA’s “Superfund Financial Management and Recordkeeping Guidance for Federal
Agencies” (January 1989).

1. Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on
CERCLA response actions and related obligations of CERCLA funds for these actions. In addition,
CERCLA, as amended, authorizes EPA to recover from responsible parties ail government costs incurred
during a response action. in order to help assure oversight and successful recovery of CERCLA funds,
both USACE and EPA have responsibilities under this agreement. The USACE accounting system reports
must be supported by site - and activity-specific cost documentation. The USACE will organize and
retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements,
evidence of payment, audit reports) as follows:

a. Direct Costs

- Payroll - timesheets or timecards to support hours charged to a particular site, including the
signature of the employee and/or the employee’s supervisor.

- Travel - travel authorizations (including purpose of trip), local travel vouchers, traveler’s
reimbursement vouchers, carrier bills (including airline tickets), government owned vehicle
bills, appropriate receipts for hotel, car rental, etc., proof of payment. Proof of payment is
satisfied by providing a copy of the accomplished Standard Form (SF) 1166 “Youcher and
Schedule of Payment” or equivalent.

- Contractor Services - copies of contracts, requests for proposals (RFPs}, detailed evaluations of
contractor bids, contractor invoices, USACE project officer approvals of invoices, and proof of
payment. Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or
equivalent.

- Supplies and Equipment - EPA authorizations to purchase non-expendable property of $1,000 or
more, vendor invoices, proof of payment, and hourly records of equipment use, when
applicable.

- Any other direct costs not included in the above categories.
b. Indirect Costs

If indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations
of indirect costs charged to a site will be retained by the USACE.

Under this |A, the USACE certifies: 1) that any indirect costs included in billings to EPA represent, in
accordance with GAO principles, indirect costs that would not have been otherwise incurred by the
USACE, or 2) that explicit Congressional authority exists for charging other than incremental costs of
performance,

2. Reporting Requirements

a. EPA regions and staff who are developing the iA should consider the anticipated project scope,
schedule and costs, and discuss with the performing agency the appropriate level of detail for monthly
reports, and agree on the content and format. EPA will use these reports as a tool to monitor site
activities. :



b. The USACE will provide monthly progress reports to the EPA Project Officer and to the EPA Remedial
Project Manager. The format and contents for monthly progress reports will follow recommendations
pravided in EPA’s March 2008 OSRT! guidance memorandum entitled: “Monthly Project Reporting for
Superfund Interagency Agreements to the U.S. Army Corps of Engineers”. The monthly progress reports
should minimally contain the following:

A cover letter which includes the Site Name and IA Number.
- Summary of work perfarmed for current period.
- Estimate of the percentage of the project completed.

- Accounting of funds expended during the reporting period and on the project to date, which
includes budget category cost breakdown,

- Summaries of all change orders and claims made on contracts during the reporting period.

- Summaries of all contacts with representatives of the local community, public interest groups,
or State government during the reporting period.

- Summaries of all problems or potential problems encountering during the reporting period.
Projected work for the next reporting period.
Copy of the SF 1080 billings statement clearly marked “copy”.

c. The USACE will submit a complete and signed Request for Reimbursement (SF-1080) to the EPA
Financial Management Center, Cincinnati (CFMC), containing, as appropriate, USACE cost by budget
category identified by site, site-specific account number, and IA number. The USACE will follow the
procedures contained in EPA’s OERR Directive, Memorandum 9295.2-04 entitled “EPA/U.S. Army Corps
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods” (available at the following
website: http://www.epa.gov/superfund/cleanup/pdfs/rdra/payment.pdf). Upon receipt of the USACE
certified bills, CFMC processes payment to USACE. Payment will be made within 5 days of receipt and
without certification by the EPA Regional Program Office except for final billings. The USACE project
manager will provide one copy of the SF 1080 billings clearly marked “copy” with the monthly
status report to the EPA Project Officer and one copy to the EPA Remedial Project Manager. If EPA
detects any apparent discrepancies with the payment request, the problem should be discussed and
resolved with the USACE Project Manager. Any changes required to subsequent payment requests will
be documented in a memorandum from the EPA Project Officer to the USACE project manager.

d. The USACE will provide a final inventory of property, within one month of the end of the interagency
Agreement performance period, describing the condition of each item. The USACE will require all
contractors to provide a final inventory of property prior to their final contract payment. If the
duration of the project is greater than one year, USACE will provide an annual inventory of all property
acquired by or furnished to USACE with EPA funds.

3. Cost Recovery

In the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department
of Justice (DOJ) a cost documentation package detailing site-specific costs and including copies of the
back up documentation. In some cases, these requests from EPA or DOJ may require that this
documentation to provided in less than thirty days. If additional time is required to comply with a
request, the USACE will negotiate with EPA or DOJ a schedule for responding. The USACE will provide
EPA with a contact for obtaining necessary site-specific accounting information and documentation.

4. Cost Collection Upon Cancellation

If EPA cancels the 1A, the USACE is authorized to collect costs incurred prior to cancellation of the IA
plus termination costs, up to the total payment amount provided for under the agreement.



5. Record Retention Requirements

The USACE will retain the documents describe in these “Special Conditions” for a minimum of thirty
years after submission of a final SF 1080 for a site or sites, after which USACE must obtain written
permission from the authorized EPA official before disposing of any of the records. The USACE will
require all contractors entering into cost reimbursable type contracts to establish and maintain cost
documentation as described above.

6. Audits

a. Superfund cost documentation information must be available for audit or verification upon request of
authorized auditing agencies.

b. If an audit determines that any direct or indirect costs charged to EPA by the USACE are unallowable,
the USACE will notify EPA immediately following the release of the audit.

7. Final Inspection and Certification

The EPA Remedial Project Manager and Project Officer will participate in the final project inspection,
as deemed necessary, to ensure all activities identified in the statement of work have been
implemented. At project completion, the EPA Remedial Project Manager and Project Officer will
review the final monthly and financial reports provided by the performing agency. If appropriate, EPA
will initiate the A closeout process.

8. Financial Closeout

Within six months after completion of the projects/activities, the USACE will send a letter to EPA
Regional 1A Coordinator stating that the project has been completed and give the total amount of funds
utilized and the amount of excess funds to be deobligated and returned to EPA.

9. Other EPA Involvement

a. If the Direct Fund Cite Method applies, payment by EPA to USACE contractors is contingent upon
receipt of a USACE certified payment request. Reimbursement to USACE for in-house costs is

contingent upon receipt of a USACE certified reimbursement request (SF 1080).

b. If the Direct Fund Cite Method does not apply, reimbursement to USACE for all costs (contract and
in-house} is contingent upon receipt of a USACE certified reimbursement request (SF 1080).

¢. Final project payments for specific contracts and in-house cost should be reviewed and approved by
the EPA Regional Program Office.

10. Procurement

If this IA includes assisted acquisitions, EPA will coordinate with the performing agency prior to
issuance of a contract solicitation, request for proposals under an existing contract or issuing a task
order under an existing contract, to ensure that any applicable agency-specific terms and conditions
are incorporated into the contract and that the statement of work is within the scope of this |A.

11. Equipment Disposition

EPA will hold title to all property acquired with Superfund monies. EPA will provide the USACE with
property disposition instructions upon termination of the 1A and receive fair-market value for any
property disposed of or used for non-Superfund activities,

12. Minority Business Utilization

In accordance with Public Law 102-389, EPA’s policy requires, to the fullest extent possible, that at



least 8% of its overall Federal funding for prime and subcontracts awarded in support of authorized
programs be awarded to business concerns or other organizations owned or controlled by socially and
economically disadvantaged individuals, including historically Black colleges and universities and
women. In accordance with CERCLA, as amended (P.L. 99-499), Section 105, any Federal agency
awarding contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the
availability of minority contractors for participation in contracts. This includes but is not limited to:
contracts, subcontracts, SBA 8(a) awards and any subagreements.

Consistent with the above statutes and policy, the USACE agrees, in awarding contracts under this IA, to
comply with the utilization requirements for Minority Business Enterprises (MBEs) and Women’s Business
Enterprises (WBEs) set forth. USACE also agrees to comply with the Small Business Act, 15 U.S.C. 631 et
seq and the annual Small Business goals it negotiated with the Small Business Administration {SBA).

All reporting on MBE/WBE and small business accomplishments will be accomplished through the
existing federal contracting reporting mechanism, currently the “Federal Procurement Data System,
Next Generation (FPDS-NG),” which is available at: https://www.fpds.gov/fpdsng cms/.

13. Project Specific Conditions

a. The USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in
which scope of the project and/or progress is discussed.

b. The USACE will invite the EPA RPM to participate in the contractor selection process, as appropriate.

¢. The USACE will have final authority for contract bids, shop drawings and contract modifications that
may occur/be prepared during the course of the contract (within contingency fund limitations).

d. The USACE Project Manager will regularly brief the EPA RPM on the current status of the project.
Briefings will be monthly unless a different frequency is mutually agreed upon by both project
managers. Emphasis will be placed on project budget, expenditure rates, and schedule.

e. The USACE personnel and its contractors will have the appropriate safety training and be involved as
appropriate in a medical monitoring program as specified in 29 CFR Part 1910; 51 CFR 45663 - 45675,
and Section 125(e) of CERCLA, as amended.

f. All project deliverables will be reviewed by appropriate USACE and EPA personnel within 30 days
unless a different frequency is mutually agreed upon by both USACE and EPA Project Managers.
Shortened time frames may be appropriate in cases of expedited schedules.

g. Upon request, the USACE will, in a timely manner, submit to the EPA RPM all final negotiated
contracts and contract modifications with budget information.

h. Under situations where private contractors or subcontractors who are attempting to contract or are
under contract with USACE under this IA have claimed some information as Confidential Business
Information (CBI), USACE will ensure that such private contractors or subcantractors mark the
information as CBI or similar claim of confidentially. The USACE will then inform EPA immediately in
writing when such a claim has been received, and forward the information marked CBI to EPA for EPA
review. EPA’s Office of General Counsel or Office of Regional Counsel will then decide whether the CB
claim is valid. If EPA determines that the information is CBl, USACE and EPA cannot release that
information under the Freedom of Information Act (FOIA). If USACE or EPA did not ask the private
contractors or subcontractors to identify CBI in its document submittals, and there is a FOIA request,
USACE or EPA will have to go back to the private contractors or subcontractors and ask them to identify
any CBL If any questions arise regarding whether or not information is releasable under FOIA, USACE
and EPA staff should request that the EPA Project Officer managing the IA contact EPA’s Office of
General Counsel or Office of Regional Counsel, or the local EPA FOIA Officer, for assistance.

i. If the EPA Project Officer changes during the period of performance of the |A, EPA should submit an
IA Amendment Form as soon as the change occurs.


www.fpds.gov/fRdsng

j. On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with EPA, to
assess work assigned to USACE through the A during the calendar year. The purpose of this feedback
survey is to assess the performance of USACE in carrying out assigned Superfund work during the
calendar year. The survey includes survey questions that would be filled out by the RPM regarding
USACE performance under the |A. For any sites where an RPM provides a low rating of ‘1’ or ‘2’ for any
response to this feedback survey, USACE Headquarters will request that the USACE Project Manager
contact the RPM to discuss the reasons for that rating and work out how to best resolve the problems or
issues raised by the RPM.

14. Resolution of Disagreements

Should disagreements arise on the interpretation of the provisions of this agreement or amendments
and/or revisions thereto, that cannot be resolved at the operating level, the area(s) of disagreement
shall be stated in writing by each party and presented to the other party for consideration. If
agreement or interpretation is not reached within 30 days, the parties shall forward the written
presentation of the disagreement to respective higher officials for appropriate resolution.

if a dispute related to funding remains unresolved for more than 30 calendar days after the parties have
engaged in an escalation of the dispute, disputes will be resolved in accordance with instructions
provided in the Treasury Financial Manual (TFM) Volume |, Part 2, Chapter 4700, Appendix 10, available
at http:/ /www fms treas.gov/tfm/index. htmi.

If USACE and EPA cannot concur nor conditionally concur regarding any aspect of work associated with
EPA and USACE activities under this 1A, such disputes shall be resolved at the lowest level possible
within EPA and USACE. In such instances, USACE district or division staff may sequentially elevate the
matter to the Commander of the USACE district or division office that is managing the IA for resolution,
and EPA regional or headquarters staff may sequentially elevate the matter to the Director of EPA’s
Superfund or Waste Management Division with the EPA regional or headquarters office that is managing
the IA for resolution,

15. Quality Assurance

If this IA involves the collection, generation, or use of environmental data or information, then a
Quality Management Plan {QMP) and a Quality Assurance Project Plan (QAPP) must be developed and
used in accordance with existing Regional and National Program Office QA policies, guidelines, SOPs,
etc. Within these broad QM/QA guidelines, specific requirements for a given project will be detailed in
the Statement of Work (SOW) as an attachment to each 1A, If mutually agreed, QMPs may address
multiple projects and be submitted periodically, rather than project specifically. The USACE is
responsible for reviewing and approving any contractor work for consistency with these QA
requirements. Any guidance referenced herein will be superseded by updates or new
Requirements/Guidance as they become available. EPA may perform periodic Quality System and/or
project-related assessments. The most recent QMP and QAPP Guidance and Reguirements can be found
at: http: / /www.epa.gov/fedfac/documents/gualityassurance htm and with QMP guidelines found under
“Uniform Federal Policy for Implementing Quality Systems” and QAPP guidelines as “Part 1: UFP QAPP
Manual” and also at Part 2A, Part 2A(e), and Part 2B.

16. Lab Certification Requirements

It is It is required that any environmental laboratory utilized by the USACE shall be currently certified
or accredited for the matrix and analysis which are to be conducted for any work performed pursuant
to this 1A, by one of the following accreditation/certification programs: National Environmental
Laboratory Accreditation Program (NELAP), American Association for Laboratory Accreditation (AALA), a
current certification issued by a program conducted, or approved, by a State and acceptable to USEPA,
or the contracted laboratory is currently participating in the USEPA Contract Laboratory Program.

17. Electronic Data Deliverables

When conducting work for Region 2, USACE will provide electronic submittal of sampling and geologic


http://www.epa.gov/fedfac/documents/gualityassurance,htm
http://www.fms.treas.gov/tfmlindex.html

data in accordance with R2 policies, guidelines, and formats. The R2 Electronic Data Deliverable (EDD)
is a standardized format for all submittals. The USACE is responsible for reviewing and approving any
USACE contractor work for consistency with R2 EDD requirements. The R2 EDD Guidance and
Requirements includes instruction manuals and data submission and validation files. The most recent
EDD Guidance and Reguirements can be found at: http://www.epa.gov/region02/superfund/medd.htm.

18. Green Remediation Requirements

The USACE shall shall use technologies and practices that are sustainable in accordance with EPA Region
2 Clean and Green policy {March 2009) found at http://epa.gov/region2 /superfund/green remediation/
. At the direction of the EPA RPM or EPA Project Officer, the USACE shall incorporate requirements for
the appropriate practices into the terms of its contracts consistent with the EPA Region 2 Clean and
Green policy. The USACE shall repart monthly on the use of these technologies and practices, including
the associated quantities of materials reduced, reused, or recycled as a direct result of these practices,
for all remedial activities conducted under this IA within its monthly status report submission.

19. Sufficient Progress

EPA expressly reserves the right to terminate the IA for failure to make sufficient progress so as to
reasonably ensure completion of the project within the project period, including any extensions. EPA
will measure sufficient progress by examining the performance required under the Statement of Work,
the time remaining for performance, and/or the availability of funds necessary to complete
performance. In exercising this right to terminate, EPA will follow the procedures for terminating the
IA in Terms and Conditions.

END OF DOCUMENT


http://epa.govlregion2lsuperfund/green
http://www.epa.gov/region02lsuperfund/medd.htm

	DW9694206301-6 Cornell Dubilier Electronics RA OU1_Electronic version
	DW9694206301-6 Cornell Dubilier Electronics RA OU1_signed version

	barcode: *244944*
	barcodetext: 244944


